



THE UNIVERSITY OF SOUTHERN MISSISSIPPI.

Physical Plant

Hattiesburg Campus | 118 College Drive, Hattiesburg, MS 39406

Phone: 601.266.4414 | usm.edu

Addendum 001 Bid 26-49 M. M. Roberts Galvanized Light Pole Painting

This addendum, which contains clarifications and additional information regarding the Work described in original bid specifications dated June 25, 2026, shall become part of such specifications as if bound therein. Other requirements of specifications relating to items involved shall remain as specified.

Pre-Bid Meeting Agenda and Sign-In Sheet Attached

Questions came up regarding the USM Fall schedule and the allowable times for Contractors to work on campus. Important Fall dates are listed below. Contractor shall adjust their work hours to accommodate USM's Fall Activities.

The Physical Plant Staff anticipates providing a purchase order by Friday, July 31, 2026 as long as all Contractor's insurance requirements are in place. This will allow the Contractor to start work on Monday, August 3, 2026. The Contractor will be allowed to work Monday, August 3, 2026 – Monday, August 17, 2026. Golden Eagle Welcome Week will begin on Tuesday, August 18th. No Contractor work will be allowed from August 18th – August 28th.

Tuesday, August 18th – Freshman and Transfer Students Move-In Day (All Day) – **No Work**

Wednesday, August 19th – Welcome Ceremony and Move-In Day (All Day) – **No Work**

Thursday, August 20th – Golden Eagle Welcome Glow Party – **No Work**

Friday, August 21st – Students Paint Eagle Walk – **No Work**

Monday, August 24th – First Day of Class – **No Work**

Friday, August 28th – Pride Preview 6:00 p.m. – **No Work**

SMAC Welcome Back 7:00 -9:00 p.m.

Saturday, September 5th – First Home Football Game 4:00 p.m. – **No Work**

Saturday, September 19th – Second Home Football Game 6:00 p.m. – **No Work**

M.M. Roberts Galvanized Light Pole Painting

Project Delivery Method: Request for Proposals

Location: The University of Southern Mississippi – Hattiesburg Campus

Date/Time: July 7, 2026 at 10:00 a.m.

Meeting Location: M.M. Roberts Stadium

1. Introductions

- University Representatives

- Contractors

2. Project Overview

- Project Description: Prep and paint of existing galvanized light poles. Work to include all scaffolding, lifts required.

4. Existing Conditions Review

5. Schedule & Milestones

- Open bids July 28, 2026
- Bid Award : August 14, 2026
- Start of work: August 17, 2026
- Work Completion: September 18, 2026

6. Job Site Expectations

- Job Site Safety
- Clean Site Daily
- Protect your tools and equipment

7. Action Items

- Communicate with Project Leads daily

End of Addendum 001

M.M. Roberts Stadium Galvanized Light Pole Painting

Pre-Bid Meeting

Project: Galvanized Light Pole Painting

Location: The University of Southern Mississippi – Hattiesburg Campus

Date: July 7, 2026 Time: 10:00 a.m.

Location: M.M. Roberts Stadium

Name (Print)	Company	Email	Phone
Paul Dubose	ISO Services	paul.dubose@iso-services.com	251-509-7762
Lena Franklin	USM-PP	lena.franklin@usm.edu	601-265-5569
Luke Daughtry	USM PP	luke.daughtry@usm.edu	601-408-3188